

This is an ESTIMATE of Annual Maintenance Charges only and is a non executable d
For budgetary purposes, please consider a 15-20% variable.
These prices are subject to EMC's standard terms and conditions.
Taxes are not included.

Bill to Customer	SO Number (Sales Order Number)	Contract Number	Contract Status	Install Customer	Party Number
CDW LOGISTICS INC	62713056	62713056H	ACTIVE	WNA COMET EAST	9199529
CDW LOGISTICS INC		62713056H	ACTIVE	WNA COMET EAST	9199529
CDW LOGISTICS INC		62713056H	ACTIVE	WNA COMET EAST	9199529
CDW LOGISTICS INC		62713056H	ACTIVE	WNA COMET EAST	9199529
CDW LOGISTICS INC		62713056H	ACTIVE	WNA COMET EAST	9199529
CDW LOGISTICS INC	62713056	62713056H	EXPIRED	WNA COMET EAST	9199529
CDW LOGISTICS INC	62713056	62713056H	EXPIRED	WNA COMET EAST	9199529
		62713056H Total			

Grand Total

EMC Maintenance Representative: Kate Cyburt
Contact Phone: 508-346-8502
Contact Email: Katharine.Cyburt@emc.com
Creation Date: 5/2/2011

EMC Maintenance Estimate

This is a NON-EXECUTABLE DOCUMENT

ocument.

City	State	CO	Serial Number	Model Number	Model Description
CHELMSFORD	MA	US	SL7E1081000010	AX4-5F	2U DUAL SP DPE FC FRONT END W 1U SPS
CHELMSFORD	MA	US		AX4-5SPS	SECOND SPS OPTIONAL
CHELMSFORD	MA	US		AX4-5EXPAN	AX4-5 Expansion Pack
CHELMSFORD	MA	US		AX4-5DAE	2U SAS/SATA 12 DRIVE DAE
CHELMSFORD	MA	US		AX-SS15-146	146GB 15K SAS DRIVE
CHELMSFORD	MA	US	BRCRD060161637	DS-220B-FF-0	4GB 8/16 port FC Switch
CHELMSFORD	MA	US	BRCRD060161639	DS-220B-FF-0	4GB 8/16 port FC Switch

Description	QTY	Annual Maint List Price (AMLP)	Existing Contract Start Date	Existing Contract End Date	Renewal Coverage Start Date
PREMIUM HARDWARE SUPPORT	1	$ 1,663.00	6/3/2008	6/2/2011	6/3/2011
PREMIUM HARDWARE SUPPORT	1	$ -	6/3/2008	6/2/2011	6/3/2011
PREMIUM HARDWARE SUPPORT	1	$ -	6/3/2008	6/2/2011	6/3/2011
PREMIUM HARDWARE SUPPORT	1	$ 1,535.00	6/3/2008	6/2/2011	6/3/2011
PREMIUM HARDWARE SUPPORT	14	$ -	6/3/2008	6/2/2011	6/3/2011
PREMIUM HARDWARE SUPPORT	1	$ 225.00	6/3/2008	6/2/2010	6/3/2010
PREMIUM HARDWARE SUPPORT	1	$ 225.00	6/3/2008	6/2/2010	6/3/2010
		$ 3,648.00			
		$ 3,648.00			

Contract ID	Install Base Item Status	Install Date	EOSL Date	Comments	Subline Number
3171988	Install	6/29/2008			1.1
3171988		6/29/2008			1.2
3171988		6/29/2008			1.3
3171988		6/29/2008			1.4
3171988		6/29/2008			1.5
3171988	Install	5/29/2008			2.1
3171988	Install	5/29/2008			2.2